

**Pre – Bid Conference for the Procurement of 1 Lot Voice Network Upgrade and VOIP Expenses-(PABX) (Design, Supply and Installation-Phase II)
May 2, 2018 @ 10:00AM
PRA Briefing Room**

Supplemental/Bid Bulletin 1 - CLARIFICATIONS

1. Back up Database System and Configuration :

Contractors asked if they can get the configuration and copy of the back up database system for the preparation of Board of Materials (BOM).

- The Authority will allow the prospective bidders to get a copy of the back up database system and configuration for the following conditions:
 - o They will buy the bidding documents
 - o They will sign a Non Disclosure Agreement (NDA) to ensure confidentiality

2. Number of trunkline :

Existing units : 6 units
Additional units : 2 units

3. Warranty :

The winning bidder will include the existing units in the warranty period of the new units that they will offer.

4. Model / Brand :

The bidders may offer the same model/brand of the existing units or new model/brand provided that they will upgrade the existing units with the new one and its within the budget.

5. Automated Attendant System :

Automated Attendant is available but not yet being used.

6. PABX with Cabling:

The bidder asked if PABX only or cabling is included – The proponent replied that cabling must be included in the proposal.

7. Interconnection with other government agencies requirement :

No need since there are so many ways to contact and communicate with other agencies.

8. **Raised Flooring in page 7 of the TOR**

Typographical error only – will be deleted the raised flooring

9. **Number of working days**

- Its 60 working days

10. **Video Conferencing requirement**

- Discretion of the supplier if they will include video conferencing in their proposal.

11. **Responsibility of the Bidder to coordinate with the Citibank Admin/Engineering Office regarding the allowed materials to be used and other work permit.**

12. **Timeline/Project Duration:**

- The proponent insisted that the bidders must include in their proposal the detailed timeline for the project to ensure that they can finish the project within the prescribed timeline and no extension will be requested in the future.

13. **Technical Support :**

- Include the technical support required by the proponent since it also included in evaluating the proposal.

14. **Opening of bids and Submission of Bids :**

- Deadline for the submission of bids : May 14, 2019 @12:00NN
- Opening of bids : May 14, 2019 @ 02:00PM

15. **Amount of Bidding Document – Php 5,000.00**

16. **Additional Clarification sent through email last May 3, 2019 from Mr. Paul De Lumen of Terrabit Computer Systems, Inc**

1. How many Existing Alcatel Lucent 8135S?

- **8028S**

2. How many Alcatel Lucent 4135 IP Conference Phones?

- **We do not have Alcatel 4135 IP Conference Phones.**

3. What are the models of the SIP Open phone? How many?

- **Not applicable in the existing PABX.**

4. What are the models of the SIP Basic phone? How many?

- **Not applicable in the existing PABX.**

5. What are the models of the DECT phone? How many?

- **We don't have DECT Phone., all phone unit is wired.**


6. For the 25 existing phones, how many are executive phones?

- **None**

7. For the 50 additional phones, how many are executive phones?
- **None**
8. Do you have an existing POE switch for the additional 50 devices?
- **We don't have an existing POE Switch for the additional 50 devices. The following materials must be included in Phase II. Switches, Faceplate, Cables, Installation & Configuration, etc as indicated in the A.2 Project Scope and Terms and Conditions.**
9. Do you have a power supply and network rack for the additional 50 devices? - **YES**

Prepared by:


Reviewed by:



Ruby D. Abriol
BAC Secretariat, Member

John Oliver Q. Sanota
OIC – PMD/BAC Secretariat, Head

Noted by:



Remus Erlan S. Palmos - Proponent

Approved by:



Atty. Maria Milagros R. Lisaca
BAC Chairperson